DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/24/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER : 001 CONTRACT ID : 25-071-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
STATE/FEDERAL AID NO: EBROS-N447(1) CONTRACT TIME : 188 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) : EBROS-N447(1)
BR 1-503 ON ST. ANNES CHURCH ROAD OVER NORFOLK SOUTHERN, SOU
TH OF MIDDLETOWN
SET-ASIDE
VENDOR RANKING : Contract was awarded on 03/24/09 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,850,279.98 148.6840% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 2,589,571.80 100.0000% 67.2567%
2 RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098 $ 2,844,023.50 109.8260% 73.8654%
3 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,960,100.25 114.3085% 76.8801%
4 GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901 $ 3,471,012.26 134.0381% 90.1496%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 3,714,216.61 143.4298% 96.4661%
6 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 3,808,568.49 147.0733% 98.9167%
7 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 $ 3,835,059.71 148.0963% 99.6047%
8 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 4,167,560.51 160.9363% 108.2405%
I ( 0o ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt s At e
SECTION 0001 PSE
| | |
0010 201000 LUMP | 305.42391 305.42] 17000.00000 17000.00] 50000.00000 50000.00
CLEARING AND GRUBBING | | |
0020 202000 7036.000 CY | 11.40000 80210.40]| 4.00000 28144.00] 10.00000 70360.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 329.000 CY | 21.85330 7189.74| 7.00000 2303.00] 15.00000 4935.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 208500 4.000 cCY | 181.84507 727.38] 320.00000 1280.00| 200.00000 800.00
FLOWABLE FILL | | |
0050 209001 13494.000 cCY | 11.31901 152738.72] 9.50000 128193.00] 6.00000 80964.00
BORROW, TYPE A | | |
0060 209002 2400.000 CY | 31.47389 75537.34 | 12.50000 30000.00] 20.00000 48000.00
BORROW, TYPE B | |
0070 209003 3396.000 CY | 18.82585 63932.59] 9.50000 32262.00] 15.00000 50940.00
BORROW, TYPE C | |
0080 209006 49026.000 cCY | 6.93187 339841.86| 8.00000 392208.00] 4.00000 196104.00
| | |

BORROW, TYPE F



SUPERPAVE, TYPE B HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/24/09
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER : 001 CONTRACT ID : 25-071-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 210000 100.000 CY | 23.02964 2302.96| 8.00000 800.00] 15.00000 1500.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 180000.00000 180000.00] 50000.00000 50000.00| 150000.00000 150000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 200.000 CY | 17.10000 3420.00] 6.00000 1200.00| 15.00000 3000.00
UNDERCUT EXCAVATION | | |
0120 250000 1500.000 CY | 7.99686 11995.29| 6.00000 9000.00| 4.00000 6000.00
SEDIMENT REMOVAL | | |
0130 251501 3945.000 LF | 1.80382 7116.07| 1.30000 5128.50] 1.50000 5917.50
SILT FENCE | | |
0140 251502 759.000 LF | 5.11727 3884.01| 5.00000 3795.00]| 10.00000 7590.00
SUPER SILT FENCE | | |
0150 252000 1.000 EACH | 159.62734 159.63] 100.00000 100.00] 250.00000 250.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0160 255000 593.000 CY | 10.08866 5982.58]| 6.00000 3558.00] 4.00000 2372.00
SEDIMENT TRAP | |
0170 258001 132.000 LF | 12.00000 1584.00| 10.00000 1320.00]| 10.00000 1320.00
TEMPORARY SWALE, TYPE A-2 | | |
0180 258002 408.000 LF | 18.00000 7344.00| 10.00000 4080.00| 10.00000 4080.00
TEMPORARY SWALE, TYPE A-3 | | |
0190 260000 210.000 LF | 7.00000 1470.00]| 10.00000 2100.00] 10.00000 2100.00
EARTH DIKE, TYPE A-1 | | |
0200 261001 740.000 LF | 30.00000 22200.00] 22.00000 16280.00]| 20.00000 14800.00
TEMPORARY SLOPE DRAIN, 18" | | |
0210 266001 3.000 cCy | 60.00000 180.00] 575.00000 1725.00]| 200.00000 600.00
SANDBAG DIVERSIONS | | |
0220 268000 375.000 TON | 29.96127 11235.48]| 28.00000 10500.00]| 25.00000 9375.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0230 271000 460.000 CY | 8.85013 4071.06 | 6.00000 2760.00]| 20.00000 9200.00
STORMWATER MANAGEMENT POND | | |
0240 302007 1635.000 CY | 40.96059 66970.56 | 28.00000 45780.00| 40.00000 65400.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0250 305001 380.000 TON | 40.00000 15200.00] 16.00000 6080.00 | 20.00000 7600.00
GRADED AGGREGATE FOR TEMPORARY ROADWAY | | |
MATERIAL | | |
0260 401648 858.000 TON | 64.29766 55167.39| 50.50000 43329.00]| 60.00000 51480.00
| | |
| | |

GYRATIONS, PG 64-22



CONTRACT TITLE BRIDGE 1-503 ON ST.
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ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
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REINFORCED CONCRETE FLARED END SECTION,
36"

CALL ORDER 001 CONTRACT ID 25-071-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/24/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0270 401663 1906.000 TON | 60.95445 116179.18]| 46.25000 88152.50 | 58.00000 110548.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0280 401705 555.000 TON | 55.88048 31013.67] 58.75000 32606.25] 70.00000 38850.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | |
STONE) | | |
0290 602001 220.000 cCY | 687.85409 151327.90] 355.00000 78100.00 | 450.00000 99000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0300 602013 120.000 CY | 748.11625 89773.95| 565.00000 67800.00 | 700.00000 84000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0310 602017 98.000 CY | 854.05598 83697.49 | 525.00000 51450.00] 1200.00000 117600.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0320 602553 9500.000 SF | 75.00000 712500.00] 39.00000 370500.00| 30.00000 285000.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | | |
0330 604000 62400.000 LB | 1.46677 91526 .45| 0.90000 56160.00| 1.25000 78000.00
BAR REINFORCEMENT, EPOXY COATED | | |
0340 605002 LUMP | 229000.00000 229000.00| 189000.00000 189000.00| 250000.00000 250000.00
STEEL STRUCTURES | | |
0352 605511 112.000 LF | 210.00000 23520.00] 375.00000 42000.00| 330.00000 36960.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0360 612520 120.000 LF | 38.82846 4659.42| 20.00000 2400.00] 28.00000 3360.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0370 612523 328.000 LF | 25.00000 8200.00] 22.00000 7216.00| 30.00000 9840.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
18" | | |
0380 612524 217.000 LF | 35.00000 7595.00 | 27.00000 5859.00] 32.00000 6944.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
24" | | |
0390 612529 665.000 LF | 3.07144 2042.51| 2.50000 1662.50] 2.50000 1662.50
PIPE VIDEO INSPECTION | | |
0400 617009 1.000 EACH | 1992.30769 1992.31| 2500.00000 2500.00] 2500.00000 2500.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/24/09
PAGE : 001 -4

GALVANIZED STEEL BIKERAIL

FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER : 001 CONTRACT ID : 25-071-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0410 617511 8.000 EACH | 550.00000 4400.00| 700.00000 5600.00| 600.00000 4800.00
CORRUGATED POLYETHYLENE FLARED END | | |
SECTION, 18" | | |
0420 617512 3.000 EACH | 650.00000 1950.00]| 800.00000 2400.00]| 700.00000 2100.00
CORRUGATED POLYETHYLENE FLARED END | | |
SECTION, 24" | | |
0430 701012 34.000 LF | 23.56329 801.15] 36.00000 1224.00]| 22.00000 748.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0440 705001 9483.000 SF | 5.24578 49745.73| 4.55000 43147.65| 6.00000 56898.00
P.C.C. SIDEWALK, 4" | | |
0450 705520 100.000 SF | 34.74562 3474.56| 26.00000 2600.00]| 32.00000 3200.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0460 708050 1.000 EACH | 2308.62558 2308.63]| 2300.00000 2300.00] 3000.00000 3000.00
DRAINAGE INLET, 34" X 18" | | |
0470 708051 2.000 EACH | 2712.70182 5425.40| 2550.00000 5100.00] 3000.00000 6000.00
DRAINAGE INLET, 34" X 24" | | |
0480 708052 1.000 EACH | 2731.55172 2731.55] 2550.00000 2550.00]| 4000.00000 4000.00
DRAINAGE INLET, 48" X 30" | | |
0490 708112 3.000 EACH | 3124.00000 9372.00| 2925.00000 8775.00| 3000.00000 9000.00
MANHOLE, 48" X 48" | | |
0500 708563 LUMP | 1300.00000 1300.00]| 2600.00000 2600.00]| 3000.00000 3000.00
PERSONNEL GRATE FOR PIPE INLET | | |
0510 712020 308.000 TON | 32.81909 10108.28]| 32.00000 9856.00 | 40.00000 12320.00
RIPRAP, R-4 | | |
0520 712506 55.000 CY | 200.00000 11000.00] 220.00000 12100.00] 100.00000 5500.00
GABIONS | | |
0530 712523 23190.000 SF | 12.00000 278280.00] 2.40000 55656.00| 2.50000 57975.00
CELLULAR CONFINEMENT SLOPE PROTECTION | | |
0540 712532 14500.000 SF | 9.50000 137750.00] 14.50000 210250.00] 14.00000 203000.00
GEOGRID REINFORCED SLOPE SYSTEM | | |
0550 713003 2684.000 SY | 2.89469 7769.35]| 1.20000 3220.80] 2.00000 5368.00
GEOTEXTILES, RIPRAP | | |
0560 720051 1179.000 LF | 29.41825 34684.12] 18.15000 21398.85] 23.00000 27117.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0570 720527 9360.000 EADY | 0.30000 2808.00]| 0.15000 1404.00| 0.10000 936.00
PLASTIC DRUMS | |
0580 720541 1179.000 LF | 4.00000 4716.00| 24.60000 29003.40] 15.00000 17685.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN

DATE
PAGE

03/24/09
001 -5

CALL ORDER 001 CONTRACT ID 25-071-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/24/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0590 720585 4.000 EACH | 3091.77555 12367.10| 2770.00000 11080.00| 3000.00000 12000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0600 725002 4.000 EACH | 1747.97538 6991.90] 2050.00000 8200.00] 2000.00000 8000.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
0610 727004 1226.000 LF | 25.00000 30650.00] 18.00000 22068.00] 18.00000 22068.00
CHAIN-LINK FENCE, 6' HIGH | | |
0620 727009 420.000 LF | 18.00000 7560.00 | 45.00000 18900.00 | 45.00000 18900.00
CHAIN-LINK FENCE, 5' HIGH | | |
0630 733002 24072.000 sY | 2.20704 53127.87] 1.45000 34904.40] 2.00000 48144.00
TOPSOILING, 6" DEPTH | | |
0640 734013 43473.000 sY | 0.18122 7878.18| 0.25000 10868.25| 0.25000 10868.25
PERMANENT GRASS SEEDING, DRY GROUND | |
0650 734015 871.000 SY | 0.68217 594.17| 0.30000 261.30| 0.50000 435.50
PERMANENT GRASS SEEDING, WET GROUND | |
0660 734017 44427.000 sY | 0.11490 5104.66| 0.15000 6664.05]| 0.05000 2221.35
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0670 734018 3478.000 SY | 0.75000 2608.50] 0.25000 869.50] 0.30000 1043.40
TEMPORARY GRASS SEEDING, WET GROUND | | |
0680 735006 43473.000 sY | 0.22745 9887.93| 0.25000 10868.25| 0.20000 8694.60
MULCHING, STRAW | | |
0690 735533 16321.000 sY | 1.57606 25722 .88 1.50000 24481.50] 1.45000 23665.45
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0700 735535 1255.000 sY | 2.58626 3245.76| 1.70000 2133.50] 1.50000 1882.50
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0710 737523 LUMP | 161040.00000 161040.00] 45145.00000 45145.00 | 43239.80000 43239.80
PLANTING | | |
0720 743501 7200.000 EADY | 0.60000 4320.00] 0.50000 3600.00] 0.50000 3600.00
WARNING LIGHTS , TYPE B | | |
0730 743504 51.000 EACH | 120.00000 6120.00] 95.00000 4845.00| 200.00000 10200.00
WARNING SIGNS | |
0740 743506 2160.000 EADY | 0.90000 1944.00] 0.50000 1080.00] 0.50000 1080.00
TEMPORARY BARRICADES, TYPE III | | |
0750 743514 100.000 EADY | 70.00000 7000.00| 50.00000 5000.00] 65.00000 6500.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0760 743525 240.000 EADY | 2.00000 480.00] 1.50000 360.00| 1.00000 240.00
| | |

TEMPORARY WARNING SIGNS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
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CALL ORDER : 001 CONTRACT ID 25-071-01.01 COUNTIES NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0770 746586 LUMP | 75.00000 75.00 | 2000.00000 2000.00 | 200.00000 200.00
RELOCATE SIGN | |
0780 748506 7954.000 LF | 0.84219 6698.78| 0.40000 3181.60]| 0.35000 2783.90
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0790 748537 60.000 LF | 0.88331 53.00] 3.00000 180.00] 2.50000 150.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 8" | | |
0800 763000 LUMP | 197000.00000 197000.00| 75000.00000 75000.00| 145000.00000 145000.00
INITIAL EXPENSE | |
0810 763500 LUMP | 10000.00000 10000.00| 10500.00000 10500.00| 25000.00000 25000.00
MAINTENANCE OF TRAFFIC | | |
0820 763501 LUMP | 20000.00000 20000.00| 23000.00000 23000.00| 25000.00000 25000.00
CONSTRUCTION ENGINEERING | | |
0830 763502 LUMP | 20000.00000 20000.00| 8000.00000 8000.00 | 25000.00000 25000.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0835 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00| 0.80000 864.00
TRAINEE | | |
0840 763508 LUMP | 5000.00000 5000.00 | 1500.00000 1500.00| 3150.00000 3150.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0850 763509 5.000 EAMO | 305.42391 1527.12| 100.00000 500.00 | 498.75000 2493.75
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 3,850,279.98] $ 2,589,571.80] $ 2,844,023.50
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 3,850,279.98] $ 2,589,571.80] $ 2,844,023.50

DBE GOALS

9

9

9




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/24/09
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER : 001 CONTRACT 1ID 25-071-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 PSE
| | |
0010 201000 LUMP | 10000.00000 10000.00]| 50000.00000 50000.00]| 86000.00000 86000.00
CLEARING AND GRUBBING | | |
0020 202000 7036.000 CY | 6.50000 45734.00| 7.90000 55584.40| 5.39000 37924.04
EXCAVATION AND EMBANKMENT | | |
0030 208000 329.000 CY | 2.50000 822.50] 30.60000 10067.40| 7.99000 2628.71
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 208500 4.000 cCYy | 250.00000 1000.00| 272.00000 1088.00| 232.99000 931.96
FLOWABLE FILL | |
0050 209001 13494.000 cCY | 10.00000 134940.00] 15.45000 208482.30] 24.15000 325880.10
BORROW, TYPE A | | |
0060 209002 2400.000 cCY | 23.00000 55200.00] 15.30000 36720.00] 23.51000 56424.00
BORROW, TYPE B | | |
0070 209003 3396.000 CY | 12.80000 43468.80| 15.55000 52807.80] 18.99000 64490.04
BORROW, TYPE C | |
0080 209006 49026.000 CY | 7.50000 367695.00] 12.00000 588312.00] 11.80000 578506.80
BORROW, TYPE F | | |
0090 210000 100.000 CY | 12.25000 1225.00] 21.55000 2155.00]| 22.31000 2231.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 110000.00000 110000.001 160000.00000 160000.00] 253000.00000 253000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 200.000 CY | 9.75000 1950.00]| 11.85000 2370.00] 8.00000 1600.00
UNDERCUT EXCAVATION | | |
0120 250000 1500.000 CY | 3.00000 4500.00| 7.10000 10650.00]| 6.50000 9750.00
SEDIMENT REMOVAL | | |
0130 251501 3945.000 LF | 1.50000 5917.50| 1.75000 6903.75]| 1.60000 6312.00
SILT FENCE | | |
0140 251502 759.000 LF | 8.20000 6223.80]| 7.00000 5313.00] 8.85000 6717.15
SUPER SILT FENCE | | |
0150 252000 1.000 EACH | 225.00000 225.00]| 273.00000 273.00] 147.63000 147.63
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0160 255000 593.000 CY | 3.00000 1779.00| 9.70000 5752.10] 7.78000 4613.54
SEDIMENT TRAP | |
0170 258001 132.000 LF | 20.00000 2640.00]| 20.00000 2640.00]| 5.24000 691.68
| | |

TEMPORARY SWALE, TYPE A-2



MECHANICALLY STABILIZED EARTH WALLS,
WALL 1

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/24/09
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER : 001 CONTRACT ID 25-071-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0180 258002 408.000 LF | 20.00000 8160.00| 20.00000 8160.00| 4.61000 1880.88
TEMPORARY SWALE, TYPE A-3 | | |
0190 260000 210.000 LF | 3.00000 630.00] 6.00000 1260.00| 4.46000 936.60
EARTH DIKE, TYPE A-1 | | |
0200 261001 740.000 LF | 43.50000 32190.00| 25.00000 18500.00 | 28.55000 21127.00
TEMPORARY SLOPE DRAIN, 18" | | |
0210 266001 3.000 cCY | 300.00000 900.00| 300.00000 900.00| 229.67000 689.01
SANDBAG DIVERSIONS | | |
0220 268000 375.000 TON | 17.00000 6375.00 | 32.00000 12000.00| 27.50000 10312.50
STABILIZED CONSTRUCTION ENTRANCE | | |
0230 271000 460.000 CY | 10.00000 4600.00 | 11.10000 5106.00 | 11.17000 5138.20
STORMWATER MANAGEMENT POND | | |
0240 302007 1635.000 CY | 28.00000 45780.00 | 37.95000 62048.25| 44.95000 73493.25
GRADED AGGREGATE BASE COURSE, TYPE B | |
0250 305001 380.000 TON | 17.75000 6745.00 | 26.35000 10013.00]| 23.02000 8747.60
GRADED AGGREGATE FOR TEMPORARY ROADWAY | | |
MATERIAL | | |
0260 401648 858.000 TON | 60.00000 51480.00| 55.80000 47876 .40 | 69.00000 59202.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0270 401663 1906.000 TON | 58.00000 110548.00] 53.15000 101303.90] 66.00000 125796.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0280 401705 555.000 TON | 87.00000 48285.00 | 79.00000 43845.00 | 79.00000 43845.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0290 602001 220.000 CY | 485.00000 106700.00| 485.00000 106700.00] 390.00000 85800.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0300 602013 120.000 CY | 806.00000 96720.00 | 714.00000 85680.00 | 865.00000 103800.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0310 602017 98.000 CY | 1000.00000 98000.00 | 1068.00000 104664.00| 900.00000 88200.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0320 602553 9500.000 SF | 37.50000 356250.00] 30.00000 285000.00| 32.30000 306850.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/24/09
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER 001 CONTRACT ID 25-071-01.01 COUNTIES NEW CASTLE
LETTING DATE 02/24/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 604000 62400.000 LB | 1.05000 65520.00 | 1.23000 76752.00 | 1.35000 84240.00
BAR REINFORCEMENT, EPOXY COATED | | |
0340 605002 LUMP | 265000.00000 265000.00|] 203000.00000 203000.00| 265000.00000 265000.00
STEEL STRUCTURES | |
0352 605511 112.000 LF | 375.00000 42000.00 | 360.00000 40320.00| 464.36000 52008.32
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0360 612520 120.000 LF | 32.00000 3840.00 | 19.60000 2352.00| 35.77000 4292 .40
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
15" | | |
0370 612523 328.000 LF | 33.50000 10988.00 | 23.80000 7806 .40 | 40.04000 13133.12
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
8" | | |
0380 612524 217.000 LF | 35.00000 7595.00 | 28.30000 6141.10]| 42.21000 9159.57
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
24" | | |
0390 612529 665.000 LF | 3.25000 2161.25]| 2.95000 1961.75| 2.54000 1689.10
PIPE VIDEO INSPECTION | | |
0400 617009 1.000 EACH | 2050.00000 2050.00 | 2067.00000 2067.00 | 1821.43000 1821.43
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0410 617511 8.000 EACH | 225.00000 1800.00| 251.00000 2008.00 | 311.59000 2492.72
CORRUGATED POLYETHYLENE FLARED END | | |
SECTION, 18" | | |
0420 617512 3.000 EACH | 285.00000 855.00| 337.00000 1011.00| 340.16000 1020.48
CORRUGATED POLYETHYLENE FLARED END | | |
SECTION, 24" | | |
0430 701012 34.000 LF | 25.00000 850.00] 45.00000 1530.00| 40.10000 1363.40
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0440 705001 9483.000 SF | 4.00000 37932.00] 5.45000 51682.35] 5.13000 48647.79
P.C.C. SIDEWALK, 4" | | |
0450 705520 100.000 SF | 25.00000 2500.00 | 26.00000 2600.00 | 36.51000 3651.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0460 708050 1.000 EACH | 2775.00000 2775.00 | 2510.00000 2510.00 | 2638.27000 2638.27
DRAINAGE INLET, 34" X 18" | | |
0470 708051 2.000 EACH | 3350.00000 6700.00 | 2772.00000 5544.00 | 2949.10000 5898.20
DRAINAGE INLET, 34" X 24" | | |
0480 708052 1.000 EACH | 3400.00000 3400.00 | 3026.00000 3026.00 | 2949.10000 2949.10
DRAINAGE INLET, 48" X 30" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/24/09
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER : 001 CONTRACT ID 25-071-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 708112 3.000 EACH | 3305.00000 9915.00| 3855.00000 11565.00 | 3597.40000 10792.20
MANHOLE, 48" X 48" | | |
0500 708563 LUMP | 1890.00000 1890.00| 2515.00000 2515.00 | 3400.00000 3400.00
PERSONNEL GRATE FOR PIPE INLET | | |
0510 712020 308.000 TON | 35.00000 10780.00| 58.00000 17864.00 | 42.76000 13170.08
RIPRAP, R-4 | | |
0520 712506 55.000 CY | 290.00000 15950.00 | 142.00000 7810.00 | 216.08000 11884.40
GABIONS | | |
0530 712523 23190.000 SF | 3.00000 69570.00 | 2.85000 66091.50| 2.95000 68410.50
CELLULAR CONFINEMENT SLOPE PROTECTION | | |
0540 712532 14500.000 SF | 11.00000 159500.00| 13.20000 191400.00] 16.25000 235625.00
GEOGRID REINFORCED SLOPE SYSTEM | | |
0550 713003 2684.000 SY | 1.75000 4697.00 | 3.85000 10333.40]| 2.44000 6548.96
GEOTEXTILES, RIPRAP | | |
0560 720051 1179.000 LF | 18.75000 22106.25] 18.00000 21222.00]| 19.36000 22825.44
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0570 720527 9360.000 EADY | 0.10000 936.00] 0.16000 1497.60| 0.22000 2059.20
PLASTIC DRUMS | |
0580 720541 1179.000 LF | 25.25000 29769.75| 24.45000 28826.55] 26.28000 30984.12
GALVANIZED STEEL BIKERAIL | | |
0590 720585 4.000 EACH | 2850.00000 11400.00]| 2755.00000 11020.00] 2959.57000 11838.28
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0600 725002 4.000 EACH | 2100.00000 8400.00 | 2035.00000 8140.00| 2185.10000 8740.40
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0610 727004 1226.000 LF | 18.35000 22497.10| 17.80000 21822.80| 19.14000 23465.64
CHAIN-LINK FENCE, 6' HIGH | | |
0620 727009 420.000 LF | 53.15000 22323.00] 51.55000 21651.00] 47.57000 19979.40
CHAIN-LINK FENCE, 5' HIGH | | |
0630 733002 24072.000 SY | 1.50000 36108.00] 1.55000 37311.60]| 1.47000 35385.84
TOPSOILING, 6" DEPTH | | |
0640 734013 43473.000 SY | 0.20000 8694.60 | 0.25000 10868.25]| 0.24000 10433.52
PERMANENT GRASS SEEDING, DRY GROUND | | |
0650 734015 871.000 SY | 1.00000 871.00] 0.27000 235.17| 0.83000 722.93
PERMANENT GRASS SEEDING, WET GROUND | | |
0660 734017 44427.000 SY | 0.10000 4442 .70 | 0.16000 7108.32| 0.21000 9329.67
| | |

TEMPORARY GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/24/09
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER : 001 CONTRACT ID : 25-071-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 734018 3478.000 SY | 0.25000 869.50] 0.22000 765.16 | 0.61000 2121.58
TEMPORARY GRASS SEEDING, WET GROUND | | |
0680 735006 43473.000 SY | 0.20000 8694.60| 0.27000 11737.71]| 0.25000 10868.25
MULCHING, STRAW | | |
0690 735533 16321.000 SY | 1.30000 21217.30] 1.65000 26929.65] 1.57000 25623.97
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0700 735535 1255.000 sSY | 2.00000 2510.00]| 1.65000 2070.75]| 2.21000 2773.55
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0710 737523 LUMP | 46133.00000 46133.00] 69671.00000 69671.00| 47985.00000 47985.00
PLANTING | | |
0720 743501 7200.000 EADY | 0.15000 1080.00| 0.85000 6120.00]| 0.28000 2016.00
WARNING LIGHTS , TYPE B | | |
0730 743504 51.000 EACH | 150.00000 7650.00 | 129.00000 6579.00| 143.83000 7335.33
WARNING SIGNS | |
0740 743506 2160.000 EADY | 0.25000 540.00| 0.85000 1836.00| 1.66000 3585.60
TEMPORARY BARRICADES, TYPE III | | |
0750 743514 100.000 EADY | 30.00000 3000.00] 68.00000 6800.00| 82.98000 8298.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0760 743525 240.000 EADY | 4.00000 960.00] 4.50000 1080.00| 1.94000 465.60
TEMPORARY WARNING SIGNS | | |
0770 746586 LUMP | 350.00000 350.00]| 500.00000 500.00| 993.05000 993.05
RELOCATE SIGN | |
0780 748506 7954.000 LF | 0.40000 3181.60]| 0.35000 2783.90]| 0.46000 3658.84
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0790 748537 60.000 LF | 5.00000 300.00]| 2.60000 156.00] 13.28000 796.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 8" | | |
0800 763000 LUMP | 70000.00000 70000.00| 255000.00000 255000.00|] 126603.87000 126603.87
INITIAL EXPENSE | | |
0810 763500 LUMP | 35000.00000 35000.00] 4000.00000 4000.00| 15000.00000 15000.00
MAINTENANCE OF TRAFFIC | | |
0820 763501 LUMP | 65000.00000 65000.00]| 61600.00000 61600.00]| 28000.00000 28000.00
CONSTRUCTION ENGINEERING | | |
0830 763502 LUMP | 20000.00000 20000.00] 25000.00000 25000.00] 27000.00000 27000.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0835 763503 1080.000 HOUR | 0.80000 864.00] 0.80000 864.00] 0.80000 864.00
| | |

TRAINEE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/24/09
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER : 001 CONTRACT ID : 25-071-01.01 COUNTIES NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | GEORGE & LYNCH INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 763508 LUMP | 9000.00000 9000.00 | 5150.00000 5150.00 | 625.00000 625.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0850 763509 5.000 EAMO | 250.00000 1250.00| 520.00000 2600.00 | 67.00000 335.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 2,960,100.25] 3,471,012.26] $ 3,714,216.61
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 2,960,100.25] 3,471,012.26| $ 3,714,216.61
DBE GOALS | 9 S| 9 S| 9 S




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN

DATE
PAGE

03/24/09
001 -13

CALL ORDER : 001 CONTRACT ID : 25-071-01.01 COUNTIES NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 PSE
| | |
0010 201000 LUMP | 50000.00000 50000.00] 31000.00000 31000.00] 52000.00000 52000.00
CLEARING AND GRUBBING | | |
0020 202000 7036.000 CY | 7.00000 49252.00| 5.50000 38698.00] 11.00000 77396.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 329.000 CY | 23.00000 7567.00 | 13.50000 4441.50| 16.00000 5264.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 208500 4.000 cCYy | 275.00000 1100.00]| 200.00000 800.00] 250.00000 1000.00
FLOWABLE FILL | |
0050 209001 13494.000 cCY | 14.50000 195663.00] 13.50000 182169.00] 20.00000 269880.00
BORROW, TYPE A | | |
0060 209002 2400.000 cCY | 25.00000 60000.00]| 13.50000 32400.00] 23.00000 55200.00
BORROW, TYPE B | | |
0070 209003 3396.000 CY | 18.80000 63844.80| 13.50000 45846.00 | 31.00000 105276.00
BORROW, TYPE C | |
0080 209006 49026.000 CY | 13.25000 649594.50] 13.50000 661851.00] 18.00000 882468.00
BORROW, TYPE F | | |
0090 210000 100.000 CY | 22.00000 2200.00] 20.00000 2000.00]| 22.00000 2200.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 100000.00000 100000.00] 135000.00000 135000.00] 120000.00000 120000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 200.000 CY | 10.50000 2100.00] 7.75000 1550.00]| 9.30000 1860.00
UNDERCUT EXCAVATION | | |
0120 250000 1500.000 CY | 16.00000 24000.00] 3.00000 4500.00| 8.10000 12150.00
SEDIMENT REMOVAL | | |
0130 251501 3945.000 LF | 1.35000 5325.75]| 1.00000 3945.00| 1.60000 6312.00
SILT FENCE | | |
0140 251502 759.000 LF | 8.50000 6451.50]| 9.00000 6831.00]| 8.40000 6375.60
SUPER SILT FENCE | | |
0150 252000 1.000 EACH | 260.00000 260.00| 500.00000 500.00| 170.00000 170.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0160 255000 593.000 CY | 12.00000 7116.00| 8.00000 4744.00| 8.10000 4803.30
SEDIMENT TRAP | |
0170 258001 132.000 LF | 5.00000 660.00] 20.00000 2640.00]| 12.00000 1584.00
| | |

TEMPORARY SWALE, TYPE A-2



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN

DATE : 03/24/09

PAGE : 0

01 -14

MECHANICALLY STABILIZED EARTH WALLS,
WALL 1

CALL ORDER : 001 CONTRACT ID : 25-071-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 258002 408.000 LF | 5.50000 2244 .00 | 20.00000 8160.00| 14.00000 5712.00
TEMPORARY SWALE, TYPE A-3 | | |
0190 260000 210.000 LF | 5.50000 1155.00| 10.00000 2100.00 | 12.00000 2520.00
EARTH DIKE, TYPE A-1 | | |
0200 261001 740.000 LF | 22.00000 16280.00| 25.00000 18500.00 | 32.00000 23680.00
TEMPORARY SLOPE DRAIN, 18" | | |
0210 266001 3.000 cCY | 320.00000 960.00| 150.00000 450.00| 380.00000 1140.00
SANDBAG DIVERSIONS | | |
0220 268000 375.000 TON | 44.00000 16500.00 | 25.00000 9375.00| 35.00000 13125.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0230 271000 460.000 CY | 18.00000 8280.00 | 15.50000 7130.00| 8.10000 3726.00
STORMWATER MANAGEMENT POND | | |
0240 302007 1635.000 CY | 41.50000 67852.50| 57.00000 93195.00 | 49.00000 80115.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0250 305001 380.000 TON | 24.00000 9120.00| 20.00000 7600.00 | 24.00000 9120.00
GRADED AGGREGATE FOR TEMPORARY ROADWAY | | |
MATERIAL | | |
0260 401648 858.000 TON | 55.00000 47190.00 | 63.00000 54054.00| 64.00000 54912.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0270 401663 1906.000 TON | 52.00000 99112.00| 63.00000 120078.00| 63.00000 120078.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0280 401705 555.000 TON | 80.00000 44400.00 | 69.00000 38295.00] 77.00000 42735.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0290 602001 220.000 CY | 425.00000 93500.00 | 515.00000 113300.00] 750.00000 165000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0300 602013 120.000 CY | 925.00000 111000.00] 840.00000 100800.00| 930.00000 111600.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0310 602017 98.000 CY | 957.00000 93786.00 | 1100.00000 107800.00| 1000.00000 98000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0320 602553 9500.000 SF | 41.00000 389500.00] 50.50000 479750.00| 47.00000 446500.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN

25-071-01.01

CALL ORDER : 001 CONTRACT 1ID
LETTING DATE : 02/24/09 DISTRICT
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

03/24/09
001 -15

6 )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0330 604000 62400.000 LB | 1.50000
BAR REINFORCEMENT, EPOXY COATED |
0340 605002 LUMP | 288000.00000
STEEL STRUCTURES |
0352 605511 112.000 LF | 500.00000
PREFABRICATED EXPANSION JOINT SYSTEM, 3 |
0360 612520 120.000 LF | 45.00000
CORRUGATED POLYETHYLENE PIPE, TYPE S, |
15" |
0370 612523 328.000 LF | 67.00000
CORRUGATED POLYETHYLENE PIPE, TYPE S, |
18" |
0380 612524 217.000 LF | 36.00000
CORRUGATED POLYETHYLENE PIPE, TYPE S, |
24m |
0390 612529 665.000 LF | 2.40000
PIPE VIDEO INSPECTION |
0400 617009 1.000 EACH | 2520.00000
REINFORCED CONCRETE FLARED END SECTION, |
36" |
0410 617511 8.000 EACH | 450.00000
CORRUGATED POLYETHYLENE FLARED END |
SECTION, 18" |
0420 617512 3.000 EACH | 650.00000
CORRUGATED POLYETHYLENE FLARED END |
SECTION, 24" |
0430 701012 34.000 LF | 40.00000
PORTLAND CEMENT CONCRETE CURB, TYPE 3 |
0440 705001 9483.000 SF | 5.30000
P.C.C. SIDEWALK, 4"
0450 705520 100.000 SF | 36.00000
SIDEWALK SURFACE DETECTABLE WARNING |
SYSTEM |
0460 708050 1.000 EACH | 3400.00000
DRAINAGE INLET, 34" X 18" |
0470 708051 2.000 EACH | 3700.00000
DRAINAGE INLET, 34" X 24" |
0480 708052 1.000 EACH | 4400.00000
|

DRAINAGE INLET, 48" X 30"

(
DAISY CONSTRUCTION COMPANY

I (

7 )

|DAVID A BRAMBLE INC

I (

8 )

| GREGGO & FERRARA INC

AMOUNT| UNIT PRICE AMOUNT |
93600.00| 1.25000 78000.00 |
| |
288000.00| 255000.00000 255000.00
| |
56000.00| 400.00000 44800.00]
| |

5400.00| 43.50000 5220.00]
| |

| |

21976 .00 | 50.70000 16629.60|
| |

| |

7812.00| 27.50000 5967.50]
| |

| |

1596.00| 2.50000 1662.50]|
| |

2520.00] 2600.00000 2600.00|
| |

| |

3600.00| 150.00000 1200.00]|
| |

| |

1950.00]| 175.00000 525.00]
| |

| |

1360.00| 50.00000 1700.00|
| |
50259.90| 4.50000 42673.50]
| |

3600.00| 36.00000 3600.00|
| |

| |

3400.00| 2000.00000 2000.00|
| |

7400.00| 2200.00000 4400.00|
| |

4400.00| 2500.00000 2500.00|
| |

UNIT PRICE

1.
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN

DATE
PAGE

03/24/09
001 -16

CALL ORDER : 001 CONTRACT ID : 25-071-01.01 COUNTIES NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0490 708112 3.000 EACH | 4300.00000 12900.00 | 3000.00000 9000.00 | 3300.00000 9900.00
MANHOLE, 48" X 48" | | |
0500 708563 LUMP | 2620.00000 2620.00 | 1600.00000 1600.00| 2900.00000 2900.00
PERSONNEL GRATE FOR PIPE INLET | | |
0510 712020 308.000 TON | 53.00000 16324.00]| 70.00000 21560.00| 75.00000 23100.00
RIPRAP, R-4 | | |
0520 712506 55.000 CY | 280.00000 15400.00 | 185.00000 10175.00]| 260.00000 14300.00
GABIONS | | |
0530 712523 23190.000 SF | 2.35000 54496 .50 | 4.50000 104355.00] 4.40000 102036.00
CELLULAR CONFINEMENT SLOPE PROTECTION | | |
0540 712532 14500.000 SF | 14.35000 208075.00]| 26.40000 382800.00] 16.00000 232000.00
GEOGRID REINFORCED SLOPE SYSTEM | | |
0550 713003 2684.000 SY | 2.00000 5368.00 | 2.75000 7381.00| 1.40000 3757.60
GEOTEXTILES, RIPRAP | | |
0560 720051 1179.000 LF | 22.85000 26940.15] 28.60000 33719.40| 19.00000 22401.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0570 720527 9360.000 EADY | 0.25000 2340.00 | 0.25000 2340.00 | 0.60000 5616.00
PLASTIC DRUMS | |
0580 720541 1179.000 LF | 15.40000 18156.60 | 22.50000 26527.50]| 25.00000 29475.00
GALVANIZED STEEL BIKERAIL | | |
0590 720585 4.000 EACH | 3030.00000 12120.00]| 2530.00000 10120.00]| 2800.00000 11200.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0600 725002 4.000 EACH | 2180.00000 8720.00 | 2100.00000 8400.00 | 2100.00000 8400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
0610 727004 1226.000 LF | 19.00000 23294.00| 19.00000 23294.00| 19.00000 23294.00
CHAIN-LINK FENCE, 6' HIGH | | |
0620 727009 420.000 LF | 54.00000 22680.00| 47.15000 19803.00| 53.00000 22260.00
CHAIN-LINK FENCE, 5' HIGH | | |
0630 733002 24072.000 SY | 1.20000 28886.40| 1.85000 44533.20| 2.50000 60180.00
TOPSOILING, 6" DEPTH | | |
0640 734013 43473.000 SY | 0.27000 11737.71| 0.25000 10868.25]| 0.25000 10868.25
PERMANENT GRASS SEEDING, DRY GROUND | | |
0650 734015 871.000 SY | 0.54000 470.34] 0.85000 740.35] 0.27000 235.17
PERMANENT GRASS SEEDING, WET GROUND | | |
0660 734017 44427.000 SY | 0.11000 4886.97| 0.22000 9773.94| 0.16000 7108.32
| | |

TEMPORARY GRASS SEEDING, DRY GROUND
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CALL ORDER : 001 CONTRACT 1ID 25-071-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 734018 3478.000 SY | 0.32000 1112.96| 0.60000 2086.80| 0.21000 730.38
TEMPORARY GRASS SEEDING, WET GROUND | | |
0680 735006 43473.000 SY | 0.22000 9564.06 | 0.25000 10868.25]| 0.27000 11737.71
MULCHING, STRAW | | |
0690 735533 16321.000 SY | 1.55000 25297.55] 1.60000 26113.60] 1.70000 27745.70
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0700 735535 1255.000 sSY | 1.60000 2008.00]| 2.20000 2761.00]| 1.70000 2133.50
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0710 737523 LUMP | 46636.00000 46636.00| 47255.00000 47255.00| 71230.00000 71230.00
PLANTING | | |
0720 743501 7200.000 EADY | 0.28000 2016.00]| 0.30000 2160.00]| 1.00000 7200.00
WARNING LIGHTS , TYPE B | | |
0730 743504 51.000 EACH | 100.00000 5100.00] 145.00000 7395.00| 150.00000 7650.00
WARNING SIGNS | |
0740 743506 2160.000 EADY | 1.70000 3672.00]| 2.00000 4320.00| 1.40000 3024.00
TEMPORARY BARRICADES, TYPE III | | |
0750 743514 100.000 EADY | 85.00000 8500.00| 85.00000 8500.00| 75.00000 7500.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0760 743525 240.000 EADY | 2.50000 600.00| 2.00000 480.00] 8.20000 1968.00
TEMPORARY WARNING SIGNS | | |
0770 746586 LUMP | 100.00000 100.00] 100.00000 100.00] 2500.00000 2500.00
RELOCATE SIGN | |
0780 748506 7954.000 LF | 0.45000 3579.30] 0.33000 2624.82| 0.37000 2942.98
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0790 748537 60.000 LF | 14.00000 840.00] 1.00000 60.00] 8.40000 504.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 8" | | |
0800 763000 LUMP | 325000.00000 325000.00] 105000.00000 105000.00] 74000.00000 74000.00
INITIAL EXPENSE | | |
0810 763500 LUMP | 25000.00000 25000.00] 10000.00000 10000.00]| 19000.00000 19000.00
MAINTENANCE OF TRAFFIC | | |
0820 763501 LUMP | 70000.00000 70000.00| 50000.00000 50000.00| 49000.00000 49000.00
CONSTRUCTION ENGINEERING | | |
0830 763502 LUMP | 20000.00000 20000.00] 35000.00000 35000.00] 11000.00000 11000.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0835 763503 1080.000 HOUR | 0.80000 864.00] 0.80000 864.00] 0.80000 864.00
| | |

TRAINEE
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CONTRACT TITLE : BRIDGE 1-503 ON ST. ANNES CHURCH ROAD, OVER NORFOLK SOUTHERN
CALL ORDER : 001 CONTRACT ID : 25-071-01.01 COUNTIES NEW CASTLE
LETTING DATE : 02/24/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 763508 LUMP | 3000.00000 3000.00 | 2000.00000 2000.00 | 9800.00000 9800.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0850 763509 5.000 EAMO | 275.00000 1375.00| 500.00000 2500.00 | 520.00000 2600.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 3,808,568.49] $ 3,835,059.71| $ 4,167,560.51
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 3,808,568.49] $ 3,835,059.71| $ 4,167,560.51
DBE GOALS | 9 S| 9 S| 9 S




